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Solid Waste Facility Master Plan
http://www.seattle.gov/util/Documents/Plans/SolidWastePlans/Solid Waste Facili

ties_Plan/index.htm
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South Recycling and Disposal Station
http://www.seattle.gov/util/MyServices/Garbage/DumpTransferStation/SouthStati
on/Directions/index.htm
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Background

This project is the last phase of the 2003 Solid Waste Facility Master Plan. The Master Plan was a sequenced
strategy for renewal and development of Solid waste Facilities within the City of Seattle. _Current cost estimates
for all scoped project elements range between $35 and $40 million between over the next six years for this
project.

The project site is the current South Recycling and Disposal Station located at 8105 5™ Avenue South. The
recycling and disposal station is on a portion of the South Park Landfill which was operated from 1940’s-1966..
Under Washington State Model Toxics Control Act, this site is contaminated site. The landfill was closed in
accordance with Board of Health Regulations and been extensively studied in the last 15 years.

Project Scope

Space programming/site layout for project elements, design, permitting, bid support and construction support for
the following project elements:

e Landfill closure elements as defined in the Final e Ancillary trailer parking for the South Transfer
Cleanup Action Plan (scheduled for late 2014) Station

e Demolition of existing structures e Site civil work including utilities and roadways

e New recycling facility e Site landscaping

e New reuse drop off and retail facility o  Staff facilities

o Possible replacement of the existing Household e Additional parking for staff vehicles and other

Hazardous Waste Facility SPU equipment
e Other SPU Facilities

Additional possible scope includes incorporating a Material Recovery Facility in the overall site programming.
This facility would be designed by others.

Contracting Opportunities

Schedule of Events Target Date
RFQPA Release Anticipated — Q3 2014
Pre-Proposal Conference and Site Visit Anticipated — Q3 2014
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